

		VENDOR #1			VENDOR #2		VENDOR #3	
		S. Carpenter Construction Bristol, CT 06011-0176 #9051			Xenelis Construction Middlefield, CT 06455 #0496		Associated Construction Co. Hartford, CT 06114 #6440	
#	DESCRIPTION	QTY	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
	Long Hill Rd Booster Pump Station Rehab, Long Hill Tank and Cimarron Tank Site Improvements							
1	LONG HILL ROAD BOOSTER PUMP STATION BUILDING MODIFICATIONS, GENERATOR, AND SITE WORK	1	\$266,099.79	\$266,099.79	\$290,000.00	\$290,000.00	\$229,000.00	\$229,000.00
2	LONG HILL ROAD TANK SITE FENCING	1	\$25,741.28	\$25,741.28	\$26,000.00	\$26,000.00	\$24,300.00	\$24,300.00
3	LONG HILL ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$23,389.61	\$23,389.61	\$30,000.00	\$30,000.00	\$40,000.00	\$40,000.00
4	CIMARRON ROAD TANK SITE FENCING	1	\$20,866.66	\$20,866.66	\$20,000.00	\$20,000.00	\$18,400.00	\$18,400.00
5	CIMARRON ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$33,013.53	\$33,013.53	\$46,000.00	\$46,000.00	\$50,500.00	\$50,500.00
6	CIMARRON ROAD TANK SITE MISCELLANEOUS ELECTRICAL WORK AND VALVE VAULT MODIFICATIONS	1	\$22,619.90	\$22,619.90	\$9,000.00	\$9,000.00	\$74,000.00	\$74,000.00
	GRAND TOTAL FOR ITEMS# 1 - 6 :			\$391,730.77		\$421,000.00		\$436,200.00
	NON COLLUSIVE :			Y		Y		Y

		VENDOR #4			VENDOR #5		VENDOR #6	
			Cinami Excavation Lyme, CT 06371 #7023	Old	RH White Construction Auburn, MA 01501 #0117		Weston and Sampson Peabody, MA 01960 #0207	
#	DESCRIPTION	QTY	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
	Long Hill Rd Booster Pump Station Rehab, Long Hill Tank and Cimarron Tank Site Improvements							
1	LONG HILL ROAD BOOSTER PUMP STATION BUILDING MODIFICATIONS, GENERATOR, AND SITE WORK	1	\$345,549.00	\$345,549.00	\$291,048.00	\$291,048.00	\$309,195.00	\$309,195.00
2	LONG HILL ROAD TANK SITE FENCING	1	\$25,300.00	\$25,300.00	\$26,137.00	\$26,137.00	\$29,000.00	\$29,000.00
3	LONG HILL ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$15,000.00	\$15,000.00	\$33,245.00	\$33,245.00	\$50,000.00	\$50,000.00
4	CIMARRON ROAD TANK SITE FENCING	1	\$17,000.00	\$17,000.00	\$32,146.00	\$32,146.00	\$24,000.00	\$24,000.00
5	CIMARRON ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$27,500.00	\$27,500.00	\$48,016.00	\$48,016.00	\$49,000.00	\$49,000.00
6	CIMARRON ROAD TANK SITE MISCELLANEOUS ELECTRICAL WORK AND VALVE VAULT MODIFICATIONS	1	\$6,000.00	\$6,000.00	\$8,239.00	\$8,239.00	\$4,000.00	\$4,000.00
	GRAND TOTAL FOR ITEMS# 1 - 6 :			\$436,349.00		\$438,831.00		\$465,195.00
	NON COLLUSIVE :			Y		Y		Y

		VENDOR #7			VENDOR #8		VENDOR #9	
		All State Construction, Inc. Farmington, CT 06032 #9052			Kovacs Construction Corp Danbury, CT 06810 #1572		Old Colony Construction Westbrook, CT 06498 #8529	
#	DESCRIPTION	QTY	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
	Long Hill Rd Booster Pump Station Rehab, Long Hill Tank and Cimarron Tank Site Improvements							
1	LONG HILL ROAD BOOSTER PUMP STATION BUILDING MODIFICATIONS, GENERATOR, AND SITE WORK	1	\$307,999.00	\$307,999.00	\$317,500.00	\$317,500.00	\$403,000.00	\$403,000.00
2	LONG HILL ROAD TANK SITE FENCING	1	\$30,115.00	\$30,115.00	\$37,500.00	\$37,500.00	\$32,000.00	\$32,000.00
3	LONG HILL ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$35,791.00	\$35,791.00	\$57,000.00	\$57,000.00	\$40,000.00	\$40,000.00
4	CIMARRON ROAD TANK SITE FENCING	1	\$26,959.00	\$26,959.00	\$28,000.00	\$28,000.00	\$28,000.00	\$28,000.00
5	CIMARRON ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$53,805.00	\$53,805.00	\$58,000.00	\$58,000.00	\$58,000.00	\$58,000.00
6	CIMARRON ROAD TANK SITE MISCELLANEOUS ELECTRICAL WORK AND VALVE VAULT MODIFICATIONS	1	\$13,938.00	\$13,938.00	\$18,000.00	\$18,000.00	\$4,500.00	\$4,500.00
	GRAND TOTAL FOR ITEMS# 1 - 6 :			\$468,607.00		\$516,000.00		\$565,500.00
	NON COLLUSIVE :			Y		Y		Y

		VENDOR #10			VENDOR #11	
			Joseph F. Kelly Co., Inc West Haven, CT 06516 #9053		Lawrence Brunoli, Inc. Farmington, CT 06032 #4900	
#	DESCRIPTION	QTY	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
	Long Hill Rd Booster Pump Station Rehab, Long Hill Tank and Cimarron Tank Site Improvements					
1	LONG HILL ROAD BOOSTER PUMP STATION BUILDING MODIFICATIONS, GENERATOR, AND SITE WORK	1	\$386,000.00	\$386,000.00	\$478,000.00	\$478,000.00
2	LONG HILL ROAD TANK SITE FENCING	1	\$30,200.00	\$30,200.00	\$45,000.00	\$45,000.00
3	LONG HILL ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$64,700.00	\$64,700.00	\$70,000.00	\$70,000.00
4	CIMARRON ROAD TANK SITE FENCING	1	\$22,000.00	\$22,000.00	\$35,000.00	\$35,000.00
5	CIMARRON ROAD TANK SITE PAVING REMOVAL AND REPLACEMENT	1	\$121,000.00	\$121,000.00	\$105,000.00	\$105,000.00
6	CIMARRON ROAD TANK SITE MISCELLANEOUS ELECTRICAL WORK AND VALVE VAULT MODIFICATIONS	1	\$16,000.00	\$16,000.00	\$20,000.00	\$20,000.00
	GRAND TOTAL FOR ITEMS# 1 - 6 :			\$639,900.00		\$753,000.00
	NON COLLUSIVE :			Y		Y